CUMBRIA COUNTY COUNCIL

Lot 2.2

SCHEDULE 3.4

edacted contract

SCHEDULE 3.4 – KEY PERSONNEL

etacted contract

1. BACKGROUND

This schedule 3.4 sets out the Key Personnel for the purpose of this Agreement and should be read in conjunction with clause 30 (Contractor Personnel).

CCC Lot 2.2 Broadband Agreement

APPENDIX – KEY PERSONNEL

NAME	ROLE	EMPLOYER	FULL TIME OR PART TIME	EXPECTED DURATION OF ROLE
[redacted]	[Implementation Manager]	CCC	[redacted]	[redacted]
[redacted]	[Contract Manager]	CCC	[redacted]	[redacted]
[redacted]	[Technical Lead]	CCC	[redacted]	[redacted]
[redacted]	[Finance manager]	CCC	[redacted]	[redacted]
[redacted]	Project Sponsor	CCC	[redacted]	[redacted]
[redacted]	Project Director (Initiation)	CCC	[redacted]	[redacted]
[redacted]	Project Director	ССС	[redacted]	[redacted]

NAME	ROLE	EMPLOYER	FULL TIME OR PART TIME	EXPECTED DURATION OF ROLE
[redacted]	[Implementation Manager]	вт	[redacted]	[redacted]
[redacted]	[Contract Manager]	ВТ	[redacted]	[redacted]
[redacted]	[Technical Lead]	ВТ	[redacted]	[redacted]
[redacted]	[Finance manager]	ВТ	[redacted]	[redacted]
[redacted]	Project Sponsor	ВТ	[redacted]	[redacted]
[redacted]	Project Director (Initiation)	BT	[redacted]	[redacted]
[redacted]	Project Director	ВТ	[redacted]	[redacted]